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1. The specifications and drawings for Invitation No. W912HY-04-B-0014, Pipeline
Dredging, Upper Bay and Barge Lanes in Chambers and Harris Counties, Texas (45-
Foot Project), Houston-Galveston Navigation Channels, Texas, advertised 10 May
2004, and for which bids are to be opened on 9 June 2004, are hereby modified as
follows:

(a) Specifications.

(1) BIDDING SCHEDULE, Pages 00010-1 Through 00010-5. - The enclosed
Bidding Schedule, Pages 00010-1 through 00010-5 supersedes that issued with this
Invitation.

(2) Page 00700-16 of 119. - At the end of the CONTRACT CLAUSE 52.214-28,
add the following new CONTRACT CLAUSE:

"52.217-7 OPTION FOR INCREASED QUANTITY - SEPARATE LINE ITEM
(MAR 1989).

The Government may require the delivery of the numbered line item, identified
in the Schedule as an option item, in the quantity and the price stated in the
Schedule. The Contracting Officer may exercise the option by written notice to
the Contractor 10 calendar days prior to meeting the capacity of Atkinson
Marsh and Placement Area No. 16. Delivery of added items shall continue at
the same rate that like items are called for under the contract, unless the
parties otherwise agree.

(End of clause).”

(3) SECTION 1039 - PARTNERING. — The enclosed new SECTION 01039
entitled PARTNERING supersedes that issued with this Invitation.

(4) Page 01100-1, Paragraph 1. - In the third line, change "15" to "10." In the
fourth line after the word "and," delete the phrase " except for seeding and fertilizing,
and,". Also, at end of this Paragraph, add the following new sentence: "Only one (1)
dredge will be allowed to work on this contract, multiple dredges will not be allowed to
work concurrently in the Channel.”

(5) Page 01100-1, Subparagraph 1..1. - Delete this Subparagraph.

(6) Page 01100-6, Paragraph 17. - Delete this Paragraph and substitute the
following therefor:

"17. EXERCISE OF OPTION (CESWG). The Government reserves the right
to exercise the Option contained in the Bid Schedule by written notice to the
Contractor 10 days prior to meeting the capacity of Atkinson Marsh and
Placement Area No. 16."
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:"18. COORDINATION MEETINGS (CESWG). The Contractor shall schedule
and attend regular coordination meetings with the Government and local
sponsor. Meetings shall be scheduled bi-weekly "

(7) Page 01451-9, Paragraph 3.10. - Delete this Paragraph in its entirety.

(8) Page 02235-1, Paragraph 1.2. - Delete this Paragraph and substitute the
following therefore:

"1.2 MEASUREMENT. Stripping shall not be measured for payment."

(9) Page 02312-1, Subparagraph 1.2.2. - Delete this Subparagraph and
substitute the following:

"1.2.2 Sump Excavation shall be measured by each sump excavated."

(10) Page 02312-1, Subparagraph 1.3.2. - Delete this Subparagraph and
substitute the following:

"1.3.2 Sump Excavation. Payment for sump excavation will be made at the
contract unit price each for "Sump Excavation," which price shall include the
cost of labor, plant, materials, and equipment required to excavate the sumps
in front of the drop-outlet structures indicated."

(11) Page 02312-1, Paragraph 2.1. At the end of this Paragraph, add the
following: "Satisfactory soils that become mixed with unsatisfactory material including
but not limited to displaced foundation material, silts, organic soils, very soft or soft
clays, and rock greater than 6 inches in diameter shall no longer be considered
satisfactory material."

(12) Page 02333-2, Subparagraph 1.6.1. - At the end of this Subparagraph, add
the following new Subparagraph:

"1.6.1.1 Neat Line Volumes. The "neat line volumes" shown have been used by
the Government to prepare a Government estimate. These are estimated
volumes only and it is the Contractor's responsibility to interpret the volumes
used to prepare a bid. "Neat line volumes" is defined as the unadjusted raw
quantities computed from the design templates. The percentage for items
including overbuilding, compaction, settlement, foundation displacement, and
construction waste shall be the responsibility and decision of the Contractor."

(13) Page 2335-1, Paragraph 1.1. - At the end of this Paragraph, add the
following sentence: "It is strongly recommended that the Contractor inspect the
Placement Areas prior to bid preparation to become familiar with existing site
conditions."
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(14) Page 02335-3, Paragraph 1.8.2. - In the third line, after the word "include,"
delete "the" and substitute the phrase "any and all."

(15) Page 02335-5, Paragraph 3.4. - Delete this Paragraph and substitute the
following therefore:

"3.4 MID BAY BENEFICIAL USE SITE FILLING (OPTION). If the Option is
elected by the Government, dredge material shall be diverted to the Mid Bay
Beneficial Use Site. Similar filling methods and procedures used for filling
Atkinson Marsh shall be used at the Mid Bay Site. Discharge location is as
shown. Weir boards for the four (4) bays shall be provided for both drop-outlet
structures to Elevation +3 feet MLT. The Mid Bay drop-outlet structures each
contain four (4) bays with an invert Elevation -0.5 foot MLT. Under the Option
material diverted to Mid Bay will be from Channel Station 23+000 to Channel
Station 29+000. The Contractor shall expect to coordinate its work with the
current Mid Bay Contractor if Option is executed."

(16) Page 02378-4, Subparagraph 3.1.1. - In the twelfth line after the sentence
ending with the word "overlap." Insert the following new sentence: "Pins or sandbags
may be used to temporarily hold the geotextile in place."

(17) Page 02378-5, Subparagraph 3.1.2. - Delete the first sentence and
substitute the following: "Geotextile shall be placed over the stone filling the breach as
shown."

(18) Page 02482-1, Subparagraph 1.1.1. — At the end of this Subparagraph,
add the following new sentence: "The limits of the Channel are defined as the distance
between the red and green navigation markers."

(19) Page 02482-3, Paragraph 1.9. - In the Table, third column, first line add
the following Owner information for Wood Energy Pipelines: "Barry Davis, 1200 Smith
Street, Suite 3500, Houston, Texas 77027, Phone: (713) 951-5863."

(20) Page 02482-5, Subparagraph 1.12.2. - In the sixteenth line, change "Ferry"
to read "Fort Point."

(21) Page 02482-6, Paragraph 2.2. - In the nineteenth line, change
"COONTRACT" to read "CONTRACT."

(22) Page 02482-9, Subparagraph 3.5.1. — At the end of this Subparagraph,
add the following new sentences: "The Barge Lane dredge material is expected to be
greater than the allowable Placement Area within the Houston Ship Channel between
Station 4+000 to Station 10+000 and will exceed the -47 foot MLT plane by
approximately 40,000 cubic yards. The Contractor shall place excess barge material
upstream between the limits of Station 0+000 and Station 4+000."

(23) Page 02482-13, Subparagraph 3.6.4. - In the Table, in the last Column,
Above Plane (Feet Below MLT), delete the minus signs.
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(b) Drawings.

(1) Drawing No. C-10. - The enclosed SKETCH NO. 1 shall be added to and
become part of this Drawing. Also, change the "RAISED LEVEE" symbol along the
DEMONSTRATION MARSH levee to "EXISTING LEVEE (APPROX. LOCATION)."

(2) Drawing No. C-12. - The enclosed SKETCH NO. 2 shall be added to and
become part of this Drawing.

(3) Drawings Nos. C-14 Through C-16, C-20, C-24, and C-26. - On these
drawings, add the following: "FOR NEAT LINE VOLUME TABLES, SEE DRAWING NO.
C-43."

(4) Drawing No. C-26. - Delete NOTE NO. 1 and substitute the following:

"THE CONTRACTOR MAY BORROW MATERIAL FROM THE SIDES OF THE
EXISTING LEVEE WITHIN CELL M4; HOWEVER, THE EXISTING
DEMONSTRATION MARSH SHALL NOT BE DISTURBED. BORROW SHALL
RESULT IN THE EXISTING LEVEE SLOPES BEING NO STEEPER THAN 3H-
1v."

(5) Drawing No. C-27. - Change the "RAISED LEVEE" symbol along the
DEMONSTRATION MARSH levee to "EXISTING LEVEE (APPROX. LOCATION)."

(6) Drawing No. S-3. - Add the following NOTE to this Drawing:

"6. ACCESS WALKWAY AND STEEL PIPE RAILS SHALL BE REQUIRED.
REFER TO DRAWING NO. S-2."

(7) Drawing No. S-3. - In the ELEVATION FRONT view, change 3/8" to 1/2".
Also on this Drawing in SECTION B-B, delete the callout "3/8" PL BOTTOM-
10'—0”X20'—0"'”

2. This amendment shall be attached to, and become a part of, the specifications.

Encl
1. Bid Sched
2. SECTION 01039
3. SKETCHES NOS. 1 and 2
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File 8934S INVITATION NO. W912HY-04-B-0014
HOUSTON-GALVESTON NAVIGATION

CHANNELS, TEXAS, (45-FOOT

PROJECT), UPPER BAY AND BARGE

LANES IN CHAMBERS AND HARRIS

COUNTIES, TEXAS, PIPELINE DREDGING

BIDDING SCHEDULE
(TO BE ATTACHED TO STANDARD FORM 1442)

Item Estimated Unit Estimated
No. Description Quantity Unit Price Amount

SCHEDULE NO. 1

0001 Environmental Protection 1 L.S. $ $
0002 Stripping 1 L.S. $ $
0003 Sump Excavation 5 EACH $ $
0004 Placement Area No. 16

Levees 6,395 L.F. $ $
0005 Placement Area No. 16

Overflow Weir 100 L.F. $ $
0006 Atkinson Levee Repairs 300 L.F. $ $
0007 Atkinson Levee Raisings 9,989 L.F. $ $
0008 Breach Closure 345 L.F. $ $
0009 New Stone-Shore

Protection 1,710 Ton $ $
0010 New Stone-Breach

Closure 3,775 Ton $ $
0011 Stone Relocation 1 L.S. $ $
0012 Mobilization

and Demobilization 1 L.S. $ $

00010-1

(To Accompany Amendment No. 0001 to Invitation No. W912HY-04-B-0014)



INVITATION NO. W912HY-04-B-0014

BIDDING SCHEDULE (CONT'D)
(TO BE ATTACHED TO STANDARD FORM 1442)

Item Estimated Unit Estimated
No. Description Quantity Unit Price Amount
SCHEDULE NO. 1 (CONT’D)

0013 Dredging-Houston Ship

Channel Maintenance

(Sections 1-6) 2,274,000 CY. $ 3
0014 Dredging-Barge Lanes

Red (East) Side

New Work

(Sections 7-13) 351,700 CYy $ $
0015 Dredging-Barge Lanes

Green (West) Side

New Work

(Sections 14-19) 160,600 CYy $ $
0016 Pipelines 1 LS. $ $
0017 Atkinson Marsh,

Drop-Outlet Structures 1 LS. $ $
0018 Placement Area No. 16

Drop-Outlet Structure 1 LS. 3 $
0019 Pipe Capping 6 Ea. $ $
0020 Drop-Outlet Structure

Maintenance and

Weir Boards 5 Ea. $ $

TOTAL SCHEDULE NO. 1 $
00010-2
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INVITATION NO. W912HY-04-B-0014

BIDDING SCHEDULE (CONT'D)
(TO BE ATTACHED TO STANDARD FORM 1442)

Item Estimated Unit Estimated
No. Description Quantity Unit Price Amount
OPTION

0021 Lump Sum Adjustment
for Placement at Mid Bay

Beneficial Use Site 1 L.S. $ $
TOTAL OPTION $
TOTAL SCHEDULE NO. 1 AND OPTION $

BID ITEM 0021 SHALL REFLECT ANY AND ALL ADDITIONAL COSTS FOR
EXECUTING THE OPTION.

00010-3
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INVITATION NO. W912HY-04-B-0014

BIDDING SCHEDULE (CONT'D)
(TO BE ATTACHED TO STANDARD FORM 1442)

1. ARITHMETIC DISCREPANCIES (JAN 1997)(EFARS 52.214-5000).

(a) For the purpose of initial evaluation of bids, the following will be utilized in
the resolving arithmetic discrepancies found on the face of bidding schedule as
submitted by the bidder:

(1) Obviously misplaced decimal points will be corrected;

(2) Discrepancy between unit price and extended price, the unit price
will govern;

(3) Apparent errors in extension of unit prices will be corrected;

(4) Apparent errors in addition of lump-sum and extended prices will
be corrected.

(b) For the purpose of bid evaluation, the Government will proceed on the
assumption that the bidder intends his bid to be evaluated on the basis of the unit
prices, the totals arrived at by resolution of arithmetic discrepancies as provided above
and the bid will be so reflected on the abstract of bids.

(C) These correction procedures shall not be used to resolve any ambiguity
concerning which bid is low.

2. MODIFICATIONS (CESWG). If a modification to a bid based on unit
prices is submitted, which provides for a lump sum adjustment to the total estimated
cost, the application of the lump sum adjustment of each unit price in the bid
schedule must be stated. If it is not stated, the bidder agrees that the lump sum
adjustment shall be applied on a pro rata basis to every unit price in the bid schedule.

3. SMALL BUSINESS AND SMALL DISADVANTAGED BUSINESS
SUBCONTRACTING PLAN ((FAR 52.219-9) See CONTRACT CLAUSES.) In reference

to the above, the bidder/offeror shall take into consideration only those subcontracts
which he/she will award when preparing the subcontracting plan required in FAR.

00010-4
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INVITATION NO. W912HY-04-B-0014

BIDDING SCHEDULE (CONT'D)
(TO BE ATTACHED TO STANDARD FORM 1442)

4. EVALUATION OF OPTIONS (JUL 1990)(FAR 52.217-5). Except when it
is determined in accordance with FAR 17.200-6(b) to be in the Government’s best
interest, the Government will evaluate offers for award purposes by adding the total
price of all options to the total price for the basic requirement. Evaluation of options
will not obligate the Government to exercise the options.

5. SALES TAX EXEMPTION. If you intend seeking a sales tax exemption

on this contract, please contact the Comptroller of Public Accounts at
1 800-252-5555.

00010-5
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File 8936S INVITATION NO. W912HY-04-B-0014

SECTION TABLE OF CONTENTS

GENERAL REQUIREMENTS

SECTION 01039 - PARTNERING

PARAGRAPH TITLE PAGE NOS.

PART 1 - GENERAL

1.1 PARTNERING AGREEMENT . .. .................. 01039-01

PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION (Not Applicable)

SECTION TABLE OF CONTENTS - PAGE 1

(To Accompany Amendment No. 0001 to Invitation No. W912HY-04-B-0014)



File 8936S INVITATION NO. W912HY-04-B-0014

SECTION 01039 - PARTNERING

PART 1 - GENERAL

1.1 PARTNERING AGREEMENT. The parties agree that they will pursue,
under a voluntary cooperative effort, the possibility of establishing and signing a
partnering agreement between the primary parties involved in this project. The
purpose of such an agreement is to establish mutual goals and working agreements
among these project participants. Goals which may be established include completion
of the project ahead of schedule, minimizing cost growth, avoiding litigation, promoting
value engineering, cooperation among people and commitment to teamwork, and
prevention of long-term shutdown or disruption of services to the facility. If developed,
the agreement will not be a legally binding document but will represent a commitment
to work together toward common goals. Cost associated with implementing this
partnership will be agreed to by both parties and will be shared equally with no
change in contract price.

PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION (Not Applicable)

01039-1
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